

Date: **August 15, 2013**

Proj No: **2013-018**

Project: **HomeGoods DC - Jefferson, GA**

Owner: **TJX**

---

This addendum forms a part of the Contract Documents and modifies the original project manual, specifications, and drawings. The addendum shall become part of the Contractor's execution of the Contract.

The following items take precedence over referenced portions of the Contract Documents. Where any item is noted to be a supplement to the documents, both the original and supplemental items shall be considered in total. Where any original item is amended, voided or superseded hereby, the provision of such items not so specifically amended, voided or superseded shall remain in effect.

---

## CHANGES TO THE SPECIFICATIONS:

- A1.1 Section 07 5400 - Thermoplastic Membrane Roofing:
  - A. Revise the following:
    - 1.8, C: Warranty requirements specific to the Low Bay Warehouse Roof:
    - b. Manufacturer shall not limit the repair of punctures as to man hours or dollars. Puncture coverage must be no dollar limit for wind up to 72 mph and hail up to 2 inches.
- A1.2 The following prior approval requests are acceptable, subject to compliance with all drawing and specification requirements:
  - A. Composite Metal Panel - Alucoil.
  - B. Single Ply Roof Membrane - Johns Manville
  - C. Folding Panel Partitions- Kwik Wall.
  - D. Fans - Twin City Fan & Blower
  - E. Electric Heaters - Indeeco
  - F. Wall Louvers - United Enertech
  - G. BAS/controls - Tridium

## CHANGES TO THE DRAWINGS:

- A1.3 Complete set of civil drawings is re-issued. Drawings were revised as part of the plan review process.
- A1.4 Sheet L1.10: Added NCM and BUF to plant list.
- A1.5 Sheet A-101A is issued herein. Drawing indicates area of heavy-duty asphalt paving for Alternate condition.
- A1.6 Sheet A-207: Detail 2, 12" CMU wall to be 10' high.
- A1.7 Sheet A-209: Detail 1, SB note added to indicate rooms to receive 3-1/2" unfaced batt insulation above ceilings.
- A1.8 Sheet A-318: Revised details for panels 446 and 447.
- A1.9 Sheet A-401 and A-503: Modified details for the composite metal panel at main entry.

- A1.10 Sheet A-402: Modified details 2 and 3 at covered patio.
- A1.11 Sheet A-502: Detail 8, height of 8" CMU wall at Scrubber Dump is 6' high.
- A1.12 Sheet S-201: Added Alternate Wide Flange columns to column schedule.
- A1.13 Sheet S-208: Revised mezzanine plan note.
- A1.14 Sheet S-211: Revised roof joist note.
- A1.15 Sheet S-212: Revised framing at Main Entry and Outdoor Patio.
- A1.16 Sheet S-216 and S-217: Revised roof plan note and framing plan.
- A1.17 Sheet S-305: Revised framing detail at Main Entry.
- A1.18 Sheet S-306: Sheet issued herein.
- A1.19 Sheet S-308: Revised panel elevations.
- A1.20 Sheet P-103 and P-104: Revised isometric detail.
- A1.21 Sheet P-202 and P-208: Revised roof drain leader notes.
- A1.22 Sheet P-203, P-204, P-205: Revised sanitary drain lines.
- A1.23 Sheet P-209 and P-210: Revised restroom plumbing.
- A1.24 Sheet E-001: Revised light fixture AD.
- A1.25 Sheet E-002: Detail 11 and 13, revised note.
- A1.26 Sheet E-003: Added item to dimming list, and revised feeder sizes at mechanical equipment connection schedule.
- A1.27 Sheet E-004 and E-005: Revised one-line diagram and schedule of feeders and services.
- A1.28 Sheet E-101: Added electrical for irrigation controller.
- A1.29 Sheet E-201: Sheet re-issued.
- A1.30 Sheet E-202, E-203, E-204, E-205, E-206, E-206A, E-207, E-207A: Note regarding circuiting to control every other light added.
- A1.31 Sheet E-208: Added daylight harvesting note.
- A1.32 Sheet E-300: Sheet re-issued.
- A1.33 Sheet E-302: Added power for winch, and for NAC power supply.
- A1.34 Sheet E-304, E-306 and E-307: Added NAC power supply.
- A1.35 Sheet E-305: Added panel LC-A5
- A1.36 Sheet E-307: Revised power plan at Pump Room.

A1.37 Sheet E-309: Added general note G-3.

A1.38 Sheet E-310: Added power for electric hand dryers.

A1.39 Sheet E-601, E-602, E-603, E-604, E-606, E-607, E-608 and E-609: Revised panelboards.

**END OF ADDENDUM**